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GOVERNMENT OF WEST BENGAL 

DIRECTORATE OF FORESTS 

OFFICE OF THE DIVISIONAL FOREST OFFICER, 

PANCHET DIVISION 

Satyajit Sarani, Bishnupur, Bankura 

Phone & Fax No.. 03244-252189, E-mail: dfopanbis-wb@nic.in, 
Website: www.bankuraforest.in 

 
Memo No. 306   /02-05/PLTN/20-21                                                         Dated  Bishnupur, the:   29/01/2021 
 

Notice Inviting e-Tenders: -WBFOR/PNT/SP/PLTN/10(e)20-21 to WBFOR/PNT/SP/PLTN/45(e) 20-21  

e-TENDER FOR QGS  & SAL PLANTATION CREATION WORKS FOR 2021-22 AT DIFFERENT 

LOCATIONS UNDER PANCHET DIVISION, BISHNUPUR, DIST.-BANKURA, WEST BENGAL. 

 

The Divisional Forest officer, Panchet Division, Bishnupur West Bengal, on behalf of the Governor, West 

Bengal invites e-Tenders for the following work(s) from the eligible Contractors as detailed in the table below. 

[Collection (downloading) and Submission (uploading) of e-Tender can be made online through the website 

https://wbtenders.gov.in only]. 
 

 

 

SCHEDULE OF WORKS WITH LOCATION DETAILS & FEEs etc. 

PLANTATION 

e-Tender Notice No. Range Beat Mouza JFMC Area (Ha) Rate (Rs) 
Amount 

(Rs) 

EMD @ 2% 

(Rs) 

 WBFOR/PNT/SP/PLTN
/10(e)20-21 

Taldangra Taldangra Chakshyampur-89 Machla 5 50000 250000 5000 

 WBFOR/PNT/SP/PLTN
/11(e)20-21 

Taldangra Panchmura Kurkutia-106 Bapmara 12   

  

50000 

  

  

1000000 

  

  

20000 
Taldangra Panchmura Shyamsundarpur-114 Lohajangal 8 

          20 

 WBFOR/PNT/SP/PLTN

/12(e)20-21 

Bankadaha Bankadaha Chorkunda-53(130) Kulupukur 10   
  

50000 

  
  

1000000 

  
  

20000 
Bankadaha Bankadaha Hatagara-63(143) Hetagara 10 

          20 

 WBFOR/PNT/SP/PLTN

/13(e)20-21 
Bankadaha Bankadaha Dundur-62(116) Dundur 20 50000 1000000 20000 

 WBFOR/PNT/SP/PLTN

/14(e)20-21 
Bankadaha Bankadaha Dhaboni-70(136) Majuria-2 12 50000 600000 12000 

 WBFOR/PNT/SP/PLTN

/15(e)20-21 
Bankadaha Uporsole Pachadahara-158(90) Bamunbandh 15 50000 750000 15000 

 WBFOR/PNT/SP/PLTN
/16(e)20-21 

Bankadaha Peardona Satmouli-125 Domakonda 10   

  

50000 

  

  

1000000 

  

  

20000 
Bankadaha Peardona brindabanpur-138 Ghola 10 

          20 

 WBFOR/PNT/SP/PLTN
/17(e)20-21 

Bankadaha Peardona Chandabila-123 Chandabila 18 50000 900000 18000 

 WBFOR/PNT/SP/PLTN

/18(e)20-21 

Bankadaha Peardona Majuria Prasadpur-121 Methana 10   

  

50000 

  

  

1000000 

  

  

20000 
Bankadaha Peardona Mamrasole -136 Mamrasole – Pharjori- 10 

        
 

20 

WBFOR/PNT/SP/PLTN/
19(e)20-21 

Bankadaha Peardona Astasole-161 Asthasole/Rajpur 15 50000 750000 15000 

WBFOR/PNT/SP/PLTN/

20(e)20-21 

Bankadaha Amdangra Douni-117 Agayanandapur 10   

  

50000 

  

  

1000000 

  

  

20000 
Bankadaha Amdangra Chakmajuria Prasadpur-116 Thungla 10 

          20 

WBFOR/PNT/SP/PLTN/
21(e)20-21 

Bankadaha Amdangra Chakmajuria Prasadpur-116 Saltora 10   

  
50000 

  

  
1000000 

  

  
20000 

Bankadaha Amdangra Chakmajuria Prasadpur-116 Nachankonda 10 

          20 

WBFOR/PNT/SP/PLTN/

22(e)20-21 
Bankadaha Amdangra Kaniari Metala 10 50000 500000 10000 

WBFOR/PNT/SP/PLTN/

23(e)20-21 

Bishnupur Bishnupur-I Harabati-127 Harabati 10   

  

50000 

  

  

1000000 

  

  

20000 Bishnupur Bishnupur-I Lohari-129 Dhengasole-Lohari 10 

          20 

http://www.bankuraforest.in/
https://wbtenders.gov.in/
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WBFOR/PNT/SP/PLTN/

24(e)20-21 

Bishnupur Bishnupur-II 
Mohisdoba,Jamdahara-

289,288 

Jamdahara-

Bamunbandh 
10   

  
50000 

  

  
1000000 

  

20000 
Bishnupur Bishnupur-II Baghakhulia-259 Agrada-Kumiradaha 10 

          20 

WBFOR/PNT/SP/PLTN/

25(e)20-21 
Bishnupur Bishnupur-II Ramanchuanpuan-264 

Jadavnagar-

Banjamuna 
16 50000 800000 16000 

WBFOR/PNT/SP/PLTN/

26(e)20-21 
Bishnupur Hereparbat 

Dhengapathar,Moyrapukur-

106,105 

Bandhgaba-Ghutban-

Moyrapukur 
20 50000 1000000 20000 

WBFOR/PNT/SP/PLTN/
27(e)20-21 

Bishnupur Hereparbat Dhengapathar-106 Lagardanga-Lotihir 10   

  
50000 

  

  
800000 

  

  
16000 

Bishnupur Chougan Chougan-102 
Dakshinmoghra-
Khudirampolly 

6 

          16 

WBFOR/PNT/SP/PLTN/

28(e)20-21 
Bishnupur Chougan Benachapra-118 Basudevpur Camp-II 18 50000 900000 18000 

WBFOR/PNT/SP/PLTN/

29(e)20-21 
Bishnupur Chougan Kharikasuli-119 Basudevpur Camp-II 10 50000 500000 10000 

WBFOR/PNT/SP/PLTN/

30(e)20-21 

Onda Krishnanagar 
Susunia Gobindapur-126, 

Brindabanpur-125 
Patadubi 10 

  

  

50000 

  

  

850000 

  

  

17000 Onda Chingani Dhaboni-50 D.Para 7 

          17 

WBFOR/PNT/SP/PLTN/

31(e)20-21 

Onda Chingani Chak Krishnasingpur-166 Benagari 5   

  

  
50000 

  

  

  
600000 

  

  

  
12000 

Onda Chingani Krishnasingpur-259 Hazarigram 5 

Onda Chingani 
 

Araboni 2 

          12 

WBFOR/PNT/SP/PLTN/

32(e)20-21 
Onda Chingani 

Krishnasingpur-259, Chak 

Krishnasingpur-166 

Kelaijuri – 

Hazarigram 
11 50000 550000 11000 

WBFOR/PNT/SP/PLTN/

33(e)20-21 

Onda Onda 
Susunia Gobindapur-126, 

Brindabanpur-125 
Kochkhaloi 12   

  

50000 

  
  

950000 

  
  

19000 Onda Chhagulia Chak Muktapur-172 
Netajisanga 

Jorkaband 
7 

          19 

WBFOR/PNT/SP/PLTN/

34(e)20-21 
Onda Onda 

Madanmohanpur-

130Hatibandh-128 

Madanmahanpur,Shi

ntarbandh 
15   

  

50000 

  

  

900000 

  

  

18000 
 

Onda Onda 
Jamdoba-229 Bansdanga-

231 
Jamdoba 3 

          18 

WBFOR/PNT/SP/PLTN/

35(e)20-21 

Onda Chhagulia Chak Muktapur-172 Moudi 5   

  
50000 

  

  
500000 

  

  
10000 Onda Chhagulia 

Chak Nakaijuri-281 

Bethjharia-280 

Sukanta Surirdanga 

Kantaban 
5 

          10 

WBFOR/PNT/SP/PLTN/

36(e)20-21 

Onda Chhagulia 
Chandabila-285 Patangapur-

284 

Patangapur 

Chandabila 

Bauribandh 

5   

  
50000 

  

  
650000 

  

  
13000 

Onda Chhagulia 
Chak Nakaijuri-281 

Nakaijuri-279 
Nakaijuri Mohanpur 8 

          13 

WBFOR/PNT/SP/PLTN/

37(e)20-21 
Joypur Machantala Jangalmahal-85 Sadpukur 18 50000 900000 18000 

WBFOR/PNT/SP/PLTN/

38(e)20-21 

Joypur Machantala Kantaban-83 Ramnagar 10   

  

50000 

  

  

750000 

  

  

15000 
Joypur Kuchiakole Bajemoynapur-53 Bajemoynapur 5 

          15 

WBFOR/PNT/SP/PLTN/

39(e)20-21 

Joypur Adhkata Jadavnagar-130 Jadavnagar  7   

  

50000 

  

  

850000 

  

  

17000 Joypur Adhkata Baliguma-72 Baliguma 10 

          17 

WBFOR/PNT/SP/PLTN/
40(e)20-21 

Joypur Adhkata Harinasuli-132 Muraliganj 15 50000 750000 15000 

 
 

SAL 

e-Tender Notice No. Range Beat Mouza JFMC 
Area 

(Ha) 
Rate (Rs) 

Amount 

(Rs) 

EMD @ 2% 

(Rs) 

WBFOR/PNT/SP/PLTN/41 

(e)20-21 
Bishnupur Bishnupur-II Bhedua-291 Bhedua-Benabandhi 10 

70050 700500 14010 

WBFOR/PNT/SP/PLTN/42 
(e)20-21 

Bishnupur Bishnupur-II Jhantibani-270 Jhantibani 10 
70050 700500 14010 

WBFOR/PNT/SP/PLTN/43 

(e)20-21 
Onda Onda 

Jamdoba-229 

Bansdanga-231 
Jamdoba 10 

70050 700500 14010 

WBFOR/PNT/SP/PLTN/44 

(e)20-21 
Joypur Machantala Kantaban-83 Ramnagar 10 

70050 700500 14010 

WBFOR/PNT/SP/PLTN/45 

(e)20-21 
Bankadaha Bankadaha Hatagara-63(143) Hetagara 10 

70050 700500 14010 

 

 * Price of Form Technical & Financial Bid documents and other annexure (Rs. 1000/-) only  
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MODEL ESTIMATES FOR CREATION WORKS OF QGS PLANTATION DURING 2020-21 
 

 
Quantity-1600 Seedlings /ha 

 
                  UNIT-1 HA  

 
Sl No Item of Works Unit Qty 

Rate 

(Rs) 

Amount  

(Rs) 

Time Schedule 

1 
Survey and demarcation of the area by both plane-table and 
GPS  and preparation of regeneration maps all complete in all 

respect -total 4 nos copies 

Ha 1 300 300 Within 5th April 

2 
Cleaning, Burning and removal of debris by mechanized 
method by using Excavator Machine etc. complete in all 

respect 

Ha 1 2500 2500 Within 10th April 

3 Alignment & stacking of planting pits Ha 1 380 380 Within 15th April 

4 Making of Inspection Path (3 Mtr wide 50 Mtr long) Rmtr 50 7 350 Within 15th April 

5 Digging of planting pits (Size: 60cm X 45cm X45 cm) Nos. 1600 4.5 7200 Within 30th April 

6 Cutting of contour trenches  of size 5mx0.45mx0.45m Nos. 100 70 7000 Within 30th April 

7 
Filling up of planting pits with dug-up pulverized soil, organic 

manure, Fungicides, Micro-nutrients etc. 
Nos. 1600 2 3200 Within 15th May 

8 
Thorough cleaning of the planting sides to remove all 

obnoxious weeds, natural regeneration etc. before planting 
Ha 1 2000 2000 Within 30th June 

9 Cost of carriage of seedlings from Nursery to planting sites Nos. 1600 1 1600 
Before 

Transplanting 

10 Transplanting of potted seedlings including internal carriage Nos. 1600 1.5 2400 Within 15th July 

11 

Making fencing (With Bamboo post, splitted bamboos & 
brushwood/thorns) all around the planting sites including 
supply of all materials & maintenance of the same up to 

March, 2020. 

Rmtr 120 20 2400 Within 15th July 

12 
Application of insecticides to the potted seedlings including 
purchase of the insecticides as & when required 

Nos. 1600 2 3200 

As Directed by 

the Concerned 

RO 

13 
Vacancy infilling with potted seedlings including carriage of 
the same as many times as & when required 

Nos. 320 3 960 
As Directed by 
the Concerned 

RO 

14 
1st time weeding cleaning & mulching with application of 
fertilizer & vacancy infilling 

Nos. 1600 3 4800 
Within 15th 

August 

15 
1st time Thorough cleaning of the entire plantation area to 
remove all obnoxious weeds, natural regeneration  

Ha 1 2000 2000 
Within 31st 

August 

16 2nd  time weeding cleaning & mulching & vacancy infilling Nos. 1600 2.00 3200 
Within 15th 

September 

17 
2nd  time Thorough cleaning of the area to remove all 
obnoxious weeds, natural regeneration between the planting 

lines 

Ha 1 1200 1200 
Within 30th  

September 

18 
3rd time weeding cleaning & mulching with application of 
fertilizer (only the Misc. Block) 

Nos. 480 2 960 
Within 15th 

October 

19 
Making fireline 3 mtr wide all around the plantation periphery 
& inside to make it smaller blocks up to 1 Ha 

Rmtr 250 4 1000 
Within 31st  

January 

20 
Cutting of side branches of only Akashmoni seedlings to 
promote growth of the main branch 

Times 2 400 800 

As Directed by 

the Concerned 
RO 

21 Watch & ward of the plantation from Sept to March Month 7 350 2450 

1st September 

, 2019 to 31st 
March, 2020 

22 Signage 
   

100 Within 30th June 

 
Total 

   
50000  
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                     MODEL ESTIMATES FOR CREATION WORKS OF SAL PLANTATION DURING 2021-22 

 
Quantity-1600 Seedlings /ha 

 
                  UNIT-1 HA 

 

 

Sl No Item of Works Unit Qty 
Rate 

(Rs) 

Amount  

(Rs) 

Time Schedule 

1 
Survey and demarcation of the area by both plane-table and 

GPS  and preparation of regeneration maps all complete in all 

respect -total 4 nos copies 

Ha 1 300 300 Within 5th April 

2 Cleaning, Burning and removal of debris by mechanized 
method by using Excavator Machine etc. complete in all respect 

Ha 1 2500 2500 Within 10th April 

3 Alignment & stacking of planting pits Ha 1 380 380 Within 15th April 

4 Making of Inspection Path (3 Mtr wide 50 Mtr long) Rmtr 50 7 350 Within 15th April 

5 Digging of planting pits (Size: 60cm X 45cm X45 cm) Nos. 1600 5 8000 Within 30th April 

6 Cutting of contour trenches  of size 5mx0.45mx0.45m Nos. 100 75 7500 Within 30th April 

7 
Filling up of planting pits with dug-up pulverized soil, organic 
manure, Fungicides, Micro-nutrients etc. 

Nos. 1600 2 3200 Within 15th May 

8 
Thorough cleaning of the planting sides to remove all 
obnoxious weeds, natural regeneration etc. before planting 

Ha 1 2500 2500 Within 30th June 

9 Cost of carriage of seedlings from Nursery to planting sites Nos. 1600 1 1600 
Before 

Transplanting 

10 Transplanting of potted seedlings including internal carriage Nos. 1600 2 3200 Within 15th July 

11 
Making Barbed wire fencing all around the planting sites 
including supply of all materials & maintenance of the same up 
to March, 2020. 

Rmtr 120 125 15000 Within 15th July 

12 
Application of insecticides to the potted seedlings including 
purchase of the insecticides as & when required 

Nos. 1600 2 3200 
As Directed by 
the Concerned 

RO 

13 
Vacancy infilling with potted seedlings including carriage of the 
same as many times as & when required 

Nos. 320 3 960 
As Directed by 
the Concerned 

RO 

14 
1st time weeding cleaning & mulching with application of 
fertilizer & vacancy infilling 

Nos. 1600 3 4800 
Within 15th 

August 

15 
1st time Thorough cleaning of the entire plantation area to 

remove all obnoxious weeds, natural regeneration  
Ha 1 2000 2000 

Within 31st 

August 

16 2nd  time weeding cleaning & mulching & vacancy infilling Nos. 1600 2.00 3200 
Within 15th 
September 

17 
2nd  time Thorough cleaning of the area to remove all obnoxious 
weeds, natural regeneration between the planting lines 

Ha 1 1500 1500 
Within 30th  
September 

18 
3rd time weeding cleaning & mulching with application of 

fertilizer (only the Misc. Block) 
Nos. 480 2 960 

Within 15th 

October 

19 
4th time weeding cleaning & mulching without application of 
fertilizer  

Nos. 1600 1.00 1600 
Within 15th 
November 

20 
Sowing of Arahar seeds  as nurse crop on the ridges of dug up 
soil along the continous trenches 

Ha 1 500 500 Within 15th May 

21 
Making fireline 3 mtr wide all around the plantation periphery 

& inside to make it smaller blocks up to 1 Ha 
Rmtr 250 5 1250 

Within 31st  

January 

22 
Watering the seedlings in the field during dry spell with 15 days 

interval for three month i.e. for about six days 
Times 6 500 3000 

As Directed by 
the Concerned 

RO 

23 Watch & ward of the plantation from Sept to March Month 7 350 2450 

1st September 

, 2019 to 31st 
March, 2020 

24 Signage 
   

100 Within 30th June 

 
Total 

   

 

70050 
 

 

 

ANALYSIS OF THE ESTIMATES & PRE-REQUISITE CONDITIONS 

 

1. Model estimates for creation works of Sal and QGS plantations for the F.Y. 2021 -22 have been provided 

above. The estimated cost is inclusive of all materials to be supplied & labourers to be engaged for 

the purpose. Successful bidder/s should carry out the works either by deploying machine or by deploying 

labours from local JFMCs only by paying minimum wage for the time in vogue. As, each of the activity 

requires specialized skill and experience, JFMC members who are conversant in carrying out such types of 
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activities should be given preference while deploying labour for such types of jobs. While payment is 

required to be made by the contractor concerned, decision taken by the concerned Range Officer on 

technical ground shall be final and binding with respect to carrying any particular activities mentioned in 

the model estimates. 

 

2. The estimate is indicative in nature. Thus, it might be so that some of the items mentioned in the estimates 

do not require to be implemented in the field and some of the items need to be implemented more than 

once, repeated or enhanced as per field requirements especially for Sl No. 2,9,11 & 17 of the Model 

Estimates. Thus the Intending bidders need to quote rate accordingly and will have to follow the 

instructions of Forest Officials only who will have the liberty to change the inner items mentioned in the 

estimates, without changing the rate or the amount of that particular item. Intending bidder/s is (are) 

expected to have that flexibility. 

 

3. The labour rates etc given in the estimates are as per existing Government Rules which may be revised as 

per orders in vogue.  According the rates given in the estimates will also be revised for the F.Y. 2021-22. 

 

4. Since the entire plantation work is a time bound activity, its success depends on how timely the work is 

executed. Accordingly the items are sequential and need to be completed within the specified time as 

mentioned in the last column of the Model Estimates. This should be strictly followed except under certain 

unavoidable circumstances and after obtaining specific permission from the undersigned or his authorized 

representative. 

 

5.  Payment shall be made to the successful bidders only for those items which he/she has carried out at field 

on pro rata basis as per the rate offered by the L1 & as per the instructions of the undersigned or his 

authorized representatives. Each item of the estimates has a definite time line, beyond which the item is 

very difficult to be implemented in the field. Thus, any item, which is not possible to be implemented in 

the field within due time, can only be implemented after having due permission in this regard from the 

appropriate authority. Successful bidders are required to prepare bill for making payment accordingly. 

Running bill payment may also be allowed subject to recommendation of the concerned field Officers; 

Range Officers. 

 

6. In some case, the location may also vary/changed depending on the field situation. Payment shall be made 

on pro rata basis based on the lowest rate offered by the successful bidder/s. 

 

7. Since the items are very much technical and needs to be implemented properly as per correct Silvicultural 

technique, understanding of all the items is a prerequisite for the Bidders. Accordingly a pre-bid meeting 

will be held on 15
th

 February, 2021 at 4:00 PM at the Office Chamber of the undersigned to clarify all 

technical aspects including any other doubts/confusions arising on the part of the intending bidders. 

Intending bidders are accordingly requested to attend the same. In case of any confusion in later part 

regarding implementation of any item the decision of the undersigned or his authorized representative shall 

be final & binding. 
 

8. Rate Quoted below 20% shall be subject to rate analysis which shall require to be provided based on 

technical grounds to be ascertained by the Tender Committee constituted for the purpose. Rate analysis 

which is not technically viable shall not be accepted at this end and the candidature of the contractor 

concerned shall liable to be cancelled at once. No rates quoted above the estimated rate will be 

entertained. 
 

9.  From the above analysis, it follows logically that R.A bills shall be admissible in this regard provide the 

concerned ROs complication Certificate. 

 

10. Issuance of work order to the L1 Bidders is subject to administrative approval and availability of fund. 

Similarly payments of bills are also subject to availability of funds; the undersigned will not be liable in 

any such case of non-payment or delayed payment due to lack of funds. 

 

11. The undersigned will always reserve the rights to cancel tender/ contract at any moment; even after 

issuance of work order, without assigning any reason whatsoever. 

 

12. All tenderers should note that this tender is for F.Y. 2021 -22 called is advance as the works are time 

bound. 
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SCHEDULE OF DATES 
 

Sl. No. Particulars Date & Time 

1 Date of uploading N.I.T. Documents—Online(Publishing Date) 12/02/2021 

2 Documents download start date (Online) 12/02/2021 from 11.00 am 

3 Documents download end date (Online) 19/02/2021 @ 5.00pm 

4 Bid submission start date (Online) 12/02/2021 from 11.00 am 

5 Pre-bid submission meeting 15/02/2021 @ 4.00 pm 

6 Bid submission closing date (Online) 19/02/2021 @ 5.00 pm 

7 Bid opening date for Technical Proposal (Online) 22/02/2021 @ 12.00 pm 

8 Date of uploading technically qualified bidders(Online) To be notified in due course 

9 Date of opening Financial Bids (Online) 
To be notified during uploading of Technical 

Evaluation Sheet of bidders 

10 
Date of uploading of list of bidders along with final rate, after 

negotiation with all bidders if necessary(Offline) 
To be notified in due course. 

 

Last date & time of submission of bids online is: 19/02/2021 @ 05:00 pm. 
 

 

Note: 1). In case of any unscheduled holiday or on days of National Holidays or strike or natural calamity on the aforesaid 

dates, the next working day will be treated as scheduled / prescribed date for the same purpose.  

 

 2). The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of 

exigent circumstances like breakdown of communications link or conditions of force majeure. 

 

 3). The Tender Inviting Authority reserves the right to defer the date of opening of   either Technical or Financial 

Proposal or both, if required. 

 

 

INSTRUCTION TO BIDDERS (ITB) 

 

Section – A 

 

1. General Guidance for e-Tendering: 

 

1.1 Instructions / Guidelines for e-Tenderers for electronic submission of the e-Tenders online have been shown in 

Web site https://wbtenders.gov.in  

 

1.2 Registration of Contractors 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled and registered with the 

Government e-Procurement System. 

 

1.3 Digital Signature Certificate (DSC) 

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission of 

e-Tenders. 

 

1.4 Collection of e-Tender Documents 

The contractor can search and download NIT and e-Tender documents electronically from computer once he logs 

on to the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of 

collection of e-Tender documents. 

 

1.5 Participation in more than one work 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of 

a firm or registered company. If found to have applied severally in a single job, all his applications will be rejected 

for that job.   

 

 

 

 

https://wbtenders.gov.in/
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2. Submission of e-Tenders: 
 

2.1 General process of submission: 

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each work, 

one is Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in the 

list attached. Using the Digital Signature Certificate (DSC), the documents are to be uploaded, virus scanned and 

digitally signed. Tenderers should specially take note of all the addendum/corrigendum related to the e-Tender and 

upload the latest documents as part of the e-Tender. 

 

2.2 Technical Proposal: 

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the 

following in two covers (folders). 

 

A. Technical File (Statutory Cover) containing: 

i. NOTICE INVITING E-TENDER (NIT) (to be submitted in “NIT” Folder). 

 

ii. Section B (Form I, Form II, Form III and AFFIDAVIT – Y) (to be submitted in “FORMS” Folder). 

 

iii. Earnest Money Deposit (EMD) by the Tenderer as mentioned in the NIT document in favour of ―The 

Divisional Forest Officer, Panchet Division, Bishnupur, Dist-Bankura, W.B.”. 

 

iv. Instructions to Bidders. (to be submitted in “ITB” Folder) 

 

v. General Terms & Conditions of Contract. (to be submitted in “GT AND CC” Folder) 

 

vi. Technical Specification. (to be submitted in “TS” Folder) 

 

vii. Drawing if Any to (“DRAWING” Folder) 

viii) Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum 

issued with a particular e-Tender and upload all the above, digitally signed, along with the NIT. Tenders 

submitted without the Addendum/Corrigendum will be treated as invalid and liable to be rejected. 
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A. My Document (Non-Statutory Cover) 

Sl. 

No. 
Category Name 

Sub-Category 

Description 
Document Name 

 

      (For details see Clause 3 of ITB & relevant 

clauses of NIT) 

 

      

A. 

CERTIFICATES CERTIFICATES 

1  P.T. deposit receipt Challan 

  

  

  

2 GST Registration Certificate 

  

  

  

3 I.T.R. Acknowledgement Receipt 

  

  

  

4 I.T. PAN Card 

  

  

  

5 Voter ID Card 

  

  

  

B. 

COMPANY 

DETAILS 

COMPANY 

DETAILS 

1   Proprietorship Firm - Trade Licence. 

  

  

  

2 
Partnership Firm - Registered Partnership Deed, 

Registered Power Attorney, Trade licence. 

3 Pvt. Ltd. Company - Registration Certificate 

under 
 

Company's Act, MOA & AOA, Registered Power 

 
of Attorney, Trade licence.   

4 
Registered Un-Employed Engineers and Labour 

Co-operative Societies Limited. 

C. CREDENTIAL CREDENTIAL 
1 Experience Profile- List of completed Projects of 

similar nature. 
2 Completion Certificate from the concerned. 

D. EQUIPMENTS 

PLANT&MACHIN

ERIES 

(OPTIONAL) 

1 
Authenticated copy of invoice, challan and way 

bill (Machinery) 

LABORATORY 

(OPTIONAL) 
2 

Authenticated copy of invoice, challan and way 

bill (Laboratory) 

E. 
FINANCIAL 

(INFO) 

TURN OVER 1 Authenticated copy of the Income Tax 

RETURNS PAYMENT 

CERTIFICATE 
2 

 Only Payment Certificate of work issued by the 

Concerned Supervisor and not the TDS certificate 

F. DECLARATION 

STRUCTURE & 

ORGANISATION 
1 

Details of Structure and Organization ITB Section 

B Form III. 

AFFIDAVIT 2 
An affidavit made that no adverse report against 

the bidder  

  
TECHNICAL 

STAFF 
3 

An affidavit mentioning the name of the the 

technical staff as described in Clause 3(l). 

 

 2.3. Financial Proposal: 

i) The financial proposal should contain the Bill of Quantities (B.O.Q.) in one cover (folder). The contractor is to 

quote the rate in the space marked for quoting rate in the B.O.Q. 

ii)  Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by 

the contractor. 

 

3. Eligibility Criteria for participation in e-Tender: 

 

 (a) The intending bidders should have proper license for engaging labourers on contract.  

 (b) All categories of prospective Tenderers shall have to submit valid and upto date Professional Tax receipt 

challan, GST registration certificate, Income Tax return Acknowledgement receipt, PAN card issued by Income 

Tax Department, Voter ID card and Trade licence in respect of the prospective Tenderer. In addition to the above, 

any contractor who has executed any type of e-Tender works in Directorate of Forests, Govt. Of West Bengal, 
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should submit previous credentials for his past performance, completion certificate from respective employer, the 

completion certificate and credentials should be signed by the officer not below the rank of Deputy Conservator of 

Forest, any other certificate signed by other officials will not be entertained (Non-Statutory Documents).  

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the 

firm of which he happens to be a director or partner, such individual person shall, while submitting any e-Tender 

for and on behalf of such company or firm, invariably submit a copy of registered power of attorney showing clear 

authorization in his favour, by the rest of the directors of such company or the partners of such firm, to submit such 

e-Tender. The Power of Attorney shall have to be registered in accordance with the provisions of the Registration 

Act, 1908. (Non-statutory Documents). 

 

 (d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any e-

Tender by Forest Dept., P.W.D., P.W.(R)D & P.W.(C.B.)D, Housing Department, W.B. or C.P.W.D. or M.E.S or 

Railways during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as 

disqualification towards eligibility. (A declaration in this respect has to be furnished by the prospective bidders as 

per prescribed format). [Non-statutory Documents]  
 

(e)The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the 

Memorandum of Association (MOA) and Article of Association (AOA.) [Non-statutory Documents]  
 

 (f)Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to 

furnish the following documents: - [Non-statutory Documents]  

 

i) Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.  

ii)   Supporting documents showing area of operation.  

iii)   Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.  

iv) Name with address and signature (in original) of the present Board of Directors of the Co-

operative Society 

v) Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society 

with the evidence of submission of the same to the concerned Authorities, duly attested.  

(g)The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of 

their contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered 

as disqualification towards eligibility. 
 

(h)A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a 

partner of a firm. If the prospective Tenderer is found to have applied severally in a single job, all his applications 

will be liable for rejection for that job.  

 

(i) No conditional / Incomplete e-Tender will be accepted under any circumstances. 
 

(j) The Financial Eligibility:  

a. The bidder should have a minimum average annual turnover of least 100% of estimated project cost of 

the e-Tender in the last three 3 preceding years (the turnover of the lead member will be considered in 

case of joint venture). 

b. The bidder should have successfully completed at least one similar type of work during last three (3) 

years for a single contract of value not less than 30% or two contracts of value not less than 20% 

each.  

Since the plantation activities have very recently been put to tender/e-tender, copy of the work 

completion certificate /work order along with a certificate from the concerned Range Officer 

regarding successful implementation of the work shall also be accepted in case the formal 

credential/ final payment details is wanting.     
c. The bidders should also have made profits after taxes for each of these last three (3) financial years. 

 

(k) Any Tenderer who has a bad reputation of non completion of work within scheduled time or whose work order 

was terminated for such cause may not be qualified in the technical bid evaluation. 
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4. Opening of Technical Proposal: 

a) Technical proposals will be opened by the authorized representatives electronically from the website stated 

in Clause 2.1, using their Digital Signature Certificate. 

b) Intending Tenderers may remain present, at the time of opening of e-Tender, if they so desire. 

c) Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-

statutory Documents will be opened. If there is any deficiency in the Documents, the e-Tender will 

summarily be rejected. 

 

d) Decrypted (transformed into readable formats) documents of the Non statutory Cover will be downloaded, 

and handed over to the e-Tender Evaluation Committee (constituted for evaluation of e-Tenders). 

 

5. Uploading of summary list of technically qualified Tenderers (1st round): 

a) Pursuant to scrutiny and decision of the e-Tender Evaluation Committee (TEC), the summary list of 

eligible Tenderers with the serial number of work(s) for which their Financial Proposals will be considered 

will be uploaded in the web portals. 

b) While evaluation, the Committee may summon the Tenderers and seek clarification / information or 

additional documents or original hard copy of any of the documents already submitted and if these cannot 

be produced within the stipulated time frame, their proposals will be liable for rejection. 

 

6. Final publication of summary list of technically qualified Tenderers: 

             

             Date of opening of financial bid will to be intimated in the final summary list. 
 

7. Opening and Evaluation of Financial Proposal: 

a) Financial proposals of the Tenderers declared technically eligible by the e-Tender Evaluation Committee 

will be opened electronically from the web portal stated on the prescribed date, normally after 2(two) 

working days of date of publication of final summary list of the e-Tenderers. 

b) The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present 

at that time. 

c) After evaluation of the bids and after getting Financial Proposal, by the appropriate Authority of West 

Bengal Forest Directorate, the undersigned may upload the final summary result containing inter-alia, 

name of contractors and the rates quoted by them against each work provided E-Tender evaluation 

committee is satisfied that the rate obtained is fair and reasonable and there is no scope of further lowering 

down of rate. 

 

8. Procedures to be followed when one / two technically qualified Tenderers participated in any e-Tender: 

 

Financial bid of technically qualified single / two Tenderers may not be opened. Re-Tender may be invited 

immediately in the process of evaluation as per norms of e-Tender as per G.O. No. 925/F(Y) dated 14/02/2017. 

 

9. Acceptance of e-Tender (Technically eligible/qualified): 

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind 

himself to do so and reserves the right to reject any or all the e-Tenders, for valid reasons and also reserves the 

right to distribute the work amongst more than one Tenderer at the accepted rate after formal consultation with L1 

(accepted rate) bidder and taking consent of L1 bidder for smooth & quick completion of the work. 

 

10. Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original hard copies of the documents (especially completion 

certificates and audited balance sheets), or any other documents on demand of the Tender Evaluation Committee 

within a specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if 

there is any suppression of facts or any wrong/ misleading facts had been provided, the tenderer will be suspended 
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from participating in the e-Tenders on e-Tender platform for a period of 3 (Three) years. In addition, his user ID 

will be deactivated and Earnest Money Deposit (EMD) will stand forfeited. Besides, the West Bengal Forest 

Department may take appropriate legal action against such defaulting Tenderer. 

 

11. Brief details on the nature of work: 

a) Name of the project  : Creation of QGS & SAL Plantation 2021-22 

b) Project ID : N.A. 

c) Job ID : N.A. 

d) Nature of Work : Creation of QGS & SAL Plantation 2021-22 

e) 
Contractors eligible to submit 

the e-Tender 
: 

 

As stated in item 3 (a) to 3 (k) of this ITB. 

 
 

12. Earnest Money Deposit (EMD): 

a)  Mode of EMD Payment:  Payment by NET BANKING (any listed bank) though ICICI bank payment 

gateway: 

 On selection of net banking as the payment mode, the bidder will be directed to ICICI bank payment 

gateway web page (along with a string containing a unique ID) where he will select the bank through 

which he wants to do the transaction. 

 Bidder will make the payment after entering his unique ID and Password of the bank to process the 

transaction. 

 Bidder will receive a confirmation message regarding success or failure of the transaction. 

 If the transaction is successful, the amount paid by the bidder will get credited in the respective polling 

account the State Government / PSU/ autonomous body / local body / PRIs etc.  maintained with the focal 

point branch of ICICI bank at   R.N. Mukherjee road, Kolkata for collection of EMD or Tender fees. 

 If the transaction is failure, the bidder shall again try for payment by going back to the first step.  

 

13. Opening of e-Tender: 

a) The Technical Bid shall be publicly opened by the authority receiving e-Tender or by his Authorized 

representative, as per the Date & time Schedule mentioned in NIT. 

b) Prospective Tenderers or their authorized representatives may be present during the opening process. 

c) Financial Bids of only those Tenderers who would qualify in the Technical Bid evaluation will be opened. 

d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present 

Invitation of e-Tender, no cost of e-Tendering shall be reimbursable by the Government. The Divisional 

Forest Officer, Panchet Division, Bishnupur, W.B. reserves the right to reject any e-Tender or all 

Tenders without assigning any reason whatsoever and is not liable for any cost that might have incurred by 

any Tenderer at any stage of Tendering. 

e) The acceptance of the Tender rests with the Divisional Forest Officer, Panchet Division, Bishnupur, 

W.B. who does not bind himself to accept the lowest Tender and reserves to himself the authority to reject 

any or all the Tenders received without assigning any reason thereof. 

f) Intending Tenderers are encouraged to inspect the site of work and get them thoroughly acquainted with 

the local condition and all factors which may affect their rates. Prior to the site visit the intending 

Tenderers must inform the Divisional Forest Officer, Panchet Division, Bishnupur, W.B. about the 

time and date of the visit. 

 

14. The selected Contractor must arrange to procure all materials required for the proper completion of the work 

(as per the Technical Specifications of the e-Tender document). The Employer will not on any account be 

responsible for procuring the same. 

 

15. The selected contractor shall apply to the Divisional Forest Officer, Panchet Division, Bishnupur W.B. for 

seeking permission for utilization of land at the close proximity of the site for arranging required plant & 

machineries, store of materials etc. at his own cost and responsibility. All such temporary shed etc. shall have to be 

dismantled and all debris etc. cleared from site post completion of the work or as directed by the Divisional Forest 
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Officer, Panchet Division, Bishnupur. Once an order to the effect is issued from the Divisional Forest Officer, 

Panchet Division, Bishnupur W.B. in this regard, it shall be brought to effect by the contractor without contest. 

 

16. Validity of Bids: 

a) Bid shall remain valid for the entire F.Y. 2021-22. Bid validity for a shorter period shall be rejected by e-

Tender Accepting Authority as non-responsive. 

b) If any Tenderer withdraws his offer before Bid validity period without giving any satisfactory explanation 

for such withdrawals, he may be barred from submission of any further e-Tender to this Office and also to 

the Directorate of Forests, Government of West Bengal for a minimum period of 1 (one) year. 

 

17. Verification of credentials/onsite projects: 

Before issuance of the work order, the e-Tender Accepting Authority may verify the credential and other 

documents of the lowest Tenderer if found necessary. After verification, if it is found that such documents 

submitted by the lowest Tenderer is either manufactured or false in that case, work order will not be issued in 

favour of the Tenderer under any circumstances and legal action will be taken against him.  

 

18. Cancellation of e-Tender: 

The Divisional Forest Officer, Panchet Division, Bishnupur, W.B. reserves the right to cancel this N.I.T. 

due to unavoidable circumstances and no claim in this respect will be entertained. 

 

19. Security Deposit: 

a) The successful Tenderer to whom a Letter of Acceptance has been issued shall submit within 10(ten) days 

from the date of Letter of Acceptance, Performance Security Deposit which is 3% (Three Percent) of the 

contracted value of work as per the G.O. NO. 201 – F (Y), dt. 18/01/2021 this shall have to be deposited in 

the Form TR-7 with noting Operator ID- 47 to the Bishnupur Treasury. In case of written request from the L1 

bidder justified with sufficient reason, provision may be made for deduction of security deposit from 

Progressive/R.A. Bills. The S.D. money shall be refunded back after 6 (six) months from the date of 

completion of the work upon application made to the undersigned by the tenderer. 

 

b) If the accepted bid value is 80% or less of the Estimate put to tender the Additional Performance Security @ 

10% of the tendered amount as the G.O. NO. 4608 – F(Y), dt. 18/07.2018 which shall have to be submitted 

by the successful bidder in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work 

Order. If the bidder fails to submit the Additional Performance Security within seven (7) working days from 

the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions 

like black listing of the contractor, etc, maybe taken .The Bank Guarantee shall have to be valid up to end of 

the Contract Period and shall be renewed accordingly, if required. 

 

c) The Bank Guarantee shall be returned after successful completion of the Contract and payment of bills. If the 

bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at any 

time during the pendency of the contract period 

 

20. Technical Specification and Quality of Works: 

All works are to be carried out as per plan, specification and estimate of works subject to modification 

made in writing by the undersigned or his authorized officer. 

 

21. Deduction of Taxes Etc: 

Deduction of Income Tax, GST and any other extant taxes as applicable from the Contractor's Bill will be 

made as per Govt. rules.  

 

22. Maintenance Period:  

The Contractor will be liable to maintain the work at the appropriate service level to the satisfaction of The 

Divisional Forest Officer, Panchet Division, Bishnupur, W.B. at his own cost for a period of Security 

Period/Maintenance period, which is 6(six) months from the date of completion of the work in all respect. If any 

defect/damage is found during the period as mentioned above, the Agency shall make the same good at his own 

cost. Failure to do so, penal action against the Agency will be imposed by the Government as deem fit. The 

Agency will have to quote his rate considering the above aspect. Also the Prospective Tenderers shall have to 

execute the works in such a manner so that appropriate service level of the work is kept during progress of work 

and the period of maintenance. 
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23. Removal of Discrepancy: 

If any discrepancy arises between two similar clauses on different notification, the clause as stated in later 

notification will supersede former one in following sequence:- 

a. Form of Agreement 

b. e-Tender Form   

c. Technical Specifications 

d. General Terms and Conditions 

e. Relevant PWD(W.B.) Schedule of Rates  

f. Instructions to Bidders 

g.  N.I.T.  

 

24. Mobilization Advance/ Cost over Run: 

No Mobilisation Advance and Secured Advance will be allowed.  Time / cost overrun and consequent cost 

of escalation for any materials, labour, P.O.L. etc. will not be allowed unless approved otherwise.  

 

25. Canvassing in connection with the e-Tender is strictly prohibited. 

 

26. Site of work and necessary drawings/maps may be handed over to the successful Tenderer along with the work 

order or in a phase wise manner as deemed fit by The Divisional Forest Officer, Panchet Division, Bishnupur, 

W.B. No claim in this regard will be entertained.  

 

27. The successful Tenderer will have to start the work as per the work order. He has to complete different stages 

of work as per time frame specified in the NIT/work order. However, the Divisional Forest Officer, Panchet 

Division, Bishnupur, W.B may subsequently alter time frame as deems fit.  

 

28. The Successful Tenderer will be required to obtain valid registration certificate & labour license from 

respective offices where work by them are proposed to be carried out under the Contract Labour (Regulation & 

Abolition) Act, 1970 and the same should be submitted to the Divisional Forest Officer, Panchet Division, 

Bishnupur, W.B. 

 

29. The successful Tenderer shall have to comply with the provision of (a) the Contract Labour (Regulation & 

Abolition) Act, 1970 and (b) the Minimum Wages Act, 1948 and the Notifications thereof or other laws relating 

thereto and the rules made and orders issued there under from time to time. Failure to do so will be treated as 

breach of contract and the Divisional Forest Officer, Panchet Division, Bishnupur, W.B. may in his discretion 

cancel the contract. The contactor shall also be liable for any liability arising on account of any violation by him of 

the provisions of the Act and Rules made there under time to time.  

 

30. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out 

for modification of the work, due to non-delivery of the possession of site and / or modification of work.  

 

31. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI 

(Loss of time due to injury) is zero.  

 

32. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division. 

 

33. The contractor shall abide by all acts and rules, especially but not limited to the field of Forests, Wildlife and 

Biodiversity. Violation of any of these will be treated stringently as per law and offenders will also be prosecuted. 

 

34. A Tenderer is to quote in figures as well as in words, his rates in the following forms in his cases against the 

estimated value put to e-Tender. 

 

35. In the event of a e-Tender being submitted by a firm, it must be signed by a member or members of the firm 

having legal authority to do so and if called for, legal documentations in support thereon must be produced for 

inspection and in the case of a firm carried out by one member or a joint family it must disclose that the firm is 

duly registered under the Indian Partnership Act. 

 

36. The Tenderer must sign at the bottom of each page of the e-Tender documents as a proof of acceptance of 

terms and conditions of the e-Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be 

duly signed. 



37. It must be clearly understood that the quantities of the various items indicated in the schedule or probable items 

are approximate only and may be increased or decreased during actual execution. The contractor shall remain 

effected by alteration. 

38. The estimated cost is inclusive of all taxes & Cess as applicable. The detail brake up GST and Cess as 

applicable should be provided in the R.A BillV Final Bill as per prevalent order of the Finance Department 

Govt. of West Bengal in this respect. 

39 As almost R0°% of the working locatinns as mentioned in ahove srhednles are fall within mioratory elenhant 

conflict zone, thus the tenderer and his associates should be highly cautious during executing the field works and 

also should maintain constant liaison with local field Officers regarding location of the elephant herds or loner 

elephants. 

40. No child labour should be engaged. 
RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION 

Is OBSERVED DURING THE COURSE THE E-TENDER ACCEPTING AUTHORITY MAY REFER T0 

THE APPROPRIATE HIGHER AUTHORITY OF DIRECTORATE OF FORESTS, GOVT. OF WEST 

BENGAL IN DECIDING ON THE RATE REVISIONS (IF NEEDED). 

ivisional Forest Oflieer- 
ParTchet Division, Bishnupur 

Approved 

Chief Conservátor of Forests 

Central Cipdle, West Rennal 



Page 15 of 28 
 

Section – B 

FORM-I 

APPLICATION 

 

To, 

The Divisional Forest Officer, 

Panchet Division, Bishnupur. 

 

  

Subject: Name of the Work with e-Tender reference no. ______________________________. 

 

Reference: (N.I.T No.)_______________________ 

 

Dear Sir, 

Having examined the Statutory, Non-statutory and NIT documents; I/We hereby submit all the necessary information and 

relevant documents for evaluation. 

 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for application 

and for completion of the contract documents is attached herewith. 

 

I/We are interested in bidding for the work mentioned above. 

 

I/We understand that 

(a) e-Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid under 

this project 

(b) e-Tender Inviting Authority and Accepting Authority reserve the right to reject any e-Tender without assigning 

any reason. 

 

The application is made by me/us on behalf of ________________________in the capacity of __________________duly 

authorized to submit the e-Tender. 

 

Enclosure:  

(1) Technical Proposal (Envelop-1/Folder) 

(2) Financial Proposal (Envelop-2/Folder) 

 

Date:_______________ 

Signature of authorized officer of the firm:______________________________ 

Title & Capacity of the officer:________________________________________ 

Name of the Firm with Seal:__________________________________________ 
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Section-B 

FORM II 

(TO BE FILLED UP BY E-TENDERER) 

To, 

The Divisional Forest Officer, 

Panchet Division, Bishnupur. 

 

 

Dear Sir/ Madam, 

 

Ref:- Work for ……………………………………. 

e-Tender Reference No. ...................................... 

 

1. I/We refer to the e-Tender notice issued by you for the work of Advance/Creation/Maintenance of Work in 

____________ division vide e-Tender reference no. _______________mentioned above.  

2. I/ We do hereby offer to perform, provide execute, complete and maintain the works in conformity with the drawings, 

conditions of contract, specifications, Schedule of Quantities for the sum of Rs.………………………..(quoted in 

Financial BOQ )................................................................................. only at  the respective quoted ITEM WISE  rates 

mentioned in the Schedule of Quantities. 

3. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of e-Tender 

conditions, subject above, I/ We hereby agree, should this e-Tender be accepted in whole or in part, to: 

  (a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto; 

 (b)  complete the works within….................days. 

4.  I/ We have deposited the earnest money of Rs.____________only which, I/ We note that  deposited EMD, will not 

bear any interest and is liable for forfeiture- 

(i) If our offer is withdrawn within the validity period of acceptance. 

(ii) If the contract is not executed within 15 days from the date of receipt of the letter of acceptance.                

Or     

(iii) If the work is not commenced within 10 days after issue of work order/ handing over of the site 

whichever is later. 

5. I/ We understand that you are not bound to accept the lowest or any e-Tender you receive. 

 

      

Yours faithfully, 

 

Signature........................................................ 

Designation : .................................................... 

Address         : ................................................... 

 

Name of Partners of our Firm: 

1) _______________________. 

2) _______________________. 
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Section – B 

 

FORM – III 

STRUCTURE AND ORGANISATION 

 

A.1. Name of the applicant (Tenderer): 

 

 

A.2. Office Address: 

 

 

Telephone No.: 

 Fax No.:      e-mail : 

 

A.3. Name and address of Bankers: 

 

 

A.4. Attach an organization chart showing the structure of the company with names of key personnel and technical staff with 

Bio-data 

 

 

 

 

 

Date:______________ 

 

Signature of authorized officer of the firm:____________________________ 

Title & Capacity of the officer:______________________________________ 

Name of the Firm with Seal:________________________________________ 

 

 

 

 

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation 
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Section – B 

 

FORM – IV 

 

Certificate Regarding Summary Statement of  Yearly Turnover from Contractual Business 

 

This is to certify that the following statement is the summary of the audited Balance Sheet arrived from contractual business  

in favour of................................................................................................................................. 

......................................................................................................    for the three  consecutive years or 

 

 

For such period since inception of the Firm, if it was setup in less than such three year's period. 

 

 

 

 

Sl. 

No 

 

Financial 

 

 

 

Remarks 
 

 

Year 

 

Turnover rounded up to Rs in lakh 

(two digit after decimal) 

1. 2017-2018   

2. 2018-2019   

3. 2019-2020   

Total   

 

 

Average Turnover:  In Rs 

Note: 

1. Average Annual turnover is to be expressed in lakh of rupees, rounded up to two digits after decimal. 

 

2. Average Annual turnover for3years is to be obtained by dividing the total turnover by 3.If the Firm was setup in 

less than 3 year's period, consider the total turnover for the period from in caption year to the year and divide by 

the no. of years. 

 

3. In case, the firm was set up in less than 3year's period, mention the year of inception in the ‘Remarks’ column. 

 

 

 

 

Signature of the Bidder with seal 
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Section-B 

 

AFFIDAVIT – Y 

(To be furnished in Non-judicial stamp paper of appropriate value duly notarized) 

 

(I) I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of 

any information submitted, proved to be false or concealed, the application may be rejected and no objection/claim 

will be raised by the undersigned. 

(II) The undersigned also hereby certifies that neither our firm M/S___________________________________ nor any of 

constituent partners had been debarred to participate in e-Tender by the Directorate of Forests, Government of West 

Bengal or any of the Statutory Bodies or Government Organizations in favour of whom credentials are preferred by 

the undersigned towards eligibility criteria claim; during the last 3 (three) years prior to the date of this N.I.T. 

(III) The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent information 

as deemed necessary and/or as requested by the Deputy Conservator of Forests, W.B. herein referred to as the             

e-Tender Inviting & Accepting Authority, to verify this statement. 

(IV) The undersigned understands that further qualifying information may be requested and agrees to furnish any such 

information at the request of the e-Tender Inviting & Accepting Authority. 

(V) Certified that I have applied in the e-Tender in the capacity of individual/as partner of a firm & I have not applied 

severally for the same job. 

 

Date:_________________ 

 

Signature of authorized officer of the firm:_______________________ 

Title & Capacity of the officer:_________________________________ 

Name of the Firm with Seal:___________________________________ 
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GENERAL TERMS & CONDITIONS OF CONTRACT 

 

1. Drawing / Map: 

The work is to be carried out in accordance with drawings / maps related to these contract and 

specification, the priced scheduled of probable items with approximate quantities and directions or instructions 

which may be issued by the Tender Inviting Authority or his Representative from time to time during the execution 

of the contract. 

 

2. Interpretations: 

In constructing these conditions, the specifications, the schedule of quantities, e-Tender and Agreement, 

the following words shall have the meaning herein assigned to them except where the subject of context otherwise 

requires: 

I. The term Tender Inviting Authority (TOI) shall mean Divisional Forest Officer Panchet Division, 

Bishnupur West Bengal, and include its successor and assigns or the Officers authorized to deal with any 

matters which those presents are concerned on its behalf. 

II. The term REPRESENTATIVE shall mean Authorized Official of the Dy. Divisional Forest Officer, 

Panchet Division, Bishnupur W.B. 

III. CONTRACTOR shall mean the firm or company or person whose e-Tender has been accepted by the 

TenderInviting Authority and includes his (their) heirs, legal representative assigns and successors. 

IV. SITE shall mean the site of the contract work including any erections thereof and any other land 

adjoining thereto (inclusively as aforesaid allotted by the Tender Inviting Authority for the 

contractor’s use). 

V. This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the 

general instructions to the Contractor, the specifications, the drawings / maps and correspondences by 

which the contract is added, amended, valued of modified in any way by mutual consent. 

VI. ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns 

Insolvency Act or the Provincial Insolvency Act or any amending statutes. 

VII. THE WORKS shall mean the work or works to be executed or done under this contract. 

VIII. The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities 

as specified and forming part of contract. 

 

 

3. Scope of works: 

The work to be done is covered in this e-Tender. The same has been detailed in the drawings/maps and 

schedules of probable items with approximate quantities. It includes furnishing all materials, labour, tools, 

machinery and equipment and management necessary for completion of the work. All work during its progress and 

upon completion shall conform to lines as shown on the drawing/map furnished by the Tender Inviting Authority. 

Should any details essential for efficient completion of the work be omitted from the drawings/maps and 

specifications it shall be the responsibility of the Contractor to inform the Tender Inviting Authority and to furnish 

and install such details with their concurrence, so that upon completion of the proposed work the same will be 

acceptable and ready for use. The Tenderers are to note that the scope of work as mentioned may be reduced to any 

extent which is absolutely at the discretion of the Tender Inviting Authority. This reduction of the extent of work 

should not be a criterion for extra claim in respect of materials stored, establishment and cost incurred or any other 

losses occurring out of these causes. The Contractor shall carry out and complete the works in every respect in 

accordance with this contract and in accordance with the directions and to the satisfaction of Tender Inviting 

Authority who shall be the final authority. The Tender Inviting Authority may in their absolute discretion issue 

further area drawings/maps and /or written instructions, details, direction and explanations which are hereafter 

collectively referred to as the Tender Inviting Authority’s instructions in regard to: 

a) The variation or modification of the design, quality or quantity of works or the addition or omission or 

substitution of any work. 

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps 

and/or Specifications. 
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c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any 

other materials thereof. 

d) The demolition, removal and/or re-execution of any work executed by the Contractor. 

e) The dismissal from the work of any person employed thereupon. 

f) The opening up for inspection of any work covered up. 

 

The Contractor shall forthwith comply with and duly execute any work comprised in such Tender Inviting 

Authority’s instructions provided always that verbal instructions, directions and explanations given to the 

Contractor or his representative upon the works by the Tender Inviting Authority shall, if involving a variation, be 

confirmed in writing by the contractor within seven days. No work, for which rates are not specifically mentioned 

in the priced schedule of quantities, shall be taken up without written permission of the Tender Inviting Authority. 

Rates of items not mentioned in the Priced Schedule of Quantities shall be fixed by the Tender Inviting Authority, 

as provided in Clause VARIATION. If complete with the Tender Inviting Authority’s instructions as aforesaid 

involves work and/or loss beyond that contemplated by the Contract then, unless the same were issued owing to 

some breach of this contract by The Contractor, the Tender Inviting Authority shall pay to the Contractor the price 

of the said work an extra to be valued as hereinafter provided and /or loss. 

 

4. Variations: 

The Contractor may when authorized and shall when directed, in writing by the Tender Inviting Authority 

may for that purpose appoint, shall be bound to add or omit from or vary the works shown upon the 

Drawings/Maps or described in specification or included in the Schedule of Quantities but the Contractor shall 

make no addition, omission or variation without such authorization or direction. A verbal authority or direction by 

the Tender Inviting Authority, if confirmed by the Contractor in writing within seven days, be deemed to have 

been given in writing. No claim for an extra shall be allowed unless it shall have been executed by the Contractor 

on specific direction on the Tender Inviting Authority as herein mentioned any variation i.e. additions, omissions 

or substitutions shall violate the Contract.  

a) For the rates for the additional, altered or substituted work for items mentioned in the e-Tender, the e-

Tender at quoted rates will be applicable. 

b) For the rates for the additional, altered or substituted work for items not mentioned in the e-Tender, the 

Contractor shall, within 7days of the date of receipt of the order to carry out the work, inform the Tender 

Inviting Authority of the rates which it is his intention to charge for such class of work, supported by 

required documents, vouchers etc. and analysis of rates claimed and the Tender Inviting Authority shall 

determine the rates on the basis of the prevalent market rates and certify for the payment accordingly. The 

analysis shall be prepared on the basis of actual cost of materials and labour plus 10 (ten) per-cent to cover 

overhead supervision and profit etc. However, the Tender Inviting Authority, by notice in writing, will be 

at liberty to cancel their order to carry out such work and arrange to carry out as they may consider 

advisable. But under no circumstances, the Contractor shall suspend the work on the plea of non-

settlement of the rates of item falling under this clause. 

c) Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price 

as the net rates stated in the e-Tender or the schedule of quantities, if not so stated, then in accordance with 

local day work rates and wages for the district provided that in either case vouchers specifying the daily 

time(and if required by the Tender Inviting Authority the workman’s names) and materials used be 

delivered for verification to the Tender Inviting Authority at or before the end of the work following that in 

which the work has been executed. 

d) As regards determination of the rates, the decision of the Tender Inviting Authority shall be accepted as 

final. No supplementary items shall be taken up for execution except with prior written approval of the e 

Tender Inviting Authority. The Tender Inviting Authority is not bound to recognize the cost of materials 

furnished in vouchers and in case the market value of such materials are found to be lower than the 

depicted in the vouchers the Tender Inviting Authority at their discretion will fix the price of such 

materials based upon market value.The contractor may be asked to produce original bills and /or Cash 
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Memos in respect of purchases of such materials from market. Bills and Cash Memos in this regards shall 

not be entertained unless purchases are affected from registered regular merchants engaged in    the trade 

of such items. 

5. Deviations: No deviation from the contract will on any account be allowed unless an order in writing is 

obtained from the Tender Inviting Authority. 

 

6. Site Conditions: 

The contractor shall inspect the work site where the work under this contract are to be carried out, and note 

carefully the area restrictions and obtain for themselves at their own responsibility all the information which may 

be necessary for the purpose of the successful execution of the contracted work. They must also make themselves 

conversion with all the local conditions, means of access to the site of work, transport facilities and character of the 

work, the supply of materials, conditions affecting labour and other matter that may affect their e-Tender. Tender 

Inviting Authority does not undertake any responsibility, to obtain any concessions, permission from the owner of 

the adjoining plot or from other party in respect of any allowance, access, encroachments etc. whether for the 

facility of the works or otherwise. No claim therefore will be entertained should be Contractors have failed to 

comply with this condition. All equipment required to be maintained are to be kept free from damages due to 

operation connection with the work. The site shall be made available to the Contractors in the present condition. 

Site organization within this site boundary shall be the responsibility of the Contractors. 

 

7. Persons E-Tendering shall visit SITE Etc. 

Persons e-Tendering shall visit the site and make themselves thoroughly acquainted with the Nature and 

requirements of the case, facilities of transport, conditions affecting labour and materials and removal of weeds, 

rubbish etc, cost of carriage freight and other charges and shall allow for in their Tenders for any special difficulty 

in carrying out the work. 

 

8. Contractor to provide everything necessary: 

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of 

the work according to the intent and meaning of the drawings/maps, schedule of probable items with approximate 

quantities, specifications taken together whether the same may or may not be particularly shown or described there 

in provided that the same can reasonably be inferred therefore and if the Contractor finds any discrepancy therein, 

he will immediately refer the case in writing to the Tender Inviting Authority whose decision shall be final and 

binding on the parties. Figures dimensions shall be followed in; preference to scale. The Tender Inviting Authority 

shall on no account be responsible for the expense incurred by the Contractor for hired ground or water obtained 

from elsewhere. The quantities given in the schedule of quantities are only indicative being based on preliminary 

design and are liable to modification in the final design. The schedule of items and quantities include so far as can 

at present be determined, every materials which the Contractor is likely to be called upon to perform or supply. 

The rate quoted against individual item will be inclusive of everything necessary to complete the said items of the 

work within the contemplation of the contract and beyond the unit prices no extra payment will be allowed for 

individual or contingent work, labour and /or materials inclusive of all taxes and duties whatsoever except for 

specific items, if any, stipulated in the e-Tender documents. The Contractor shall supply, fix and maintain at his 

own cost during the execution of any work necessary for alignment watching required not only for the proper 

execution of the said work. 

 

9. Access: 

The Tenderer /Representatives of the manufacturer of the materials (used for the work) shall at all 

reasonable times have free access to the work site/and or other places where materials are being prepared for the 

contract and also to any place the materials are lying or from who they are being obtained and the Contractor shall 

give every facility to the all of them and their representatives necessary for inspection and examination and test of 

the materials and workmanship. Except the representatives of Public Authorities no person shall be allowed on the 

work at any time without the written permission of the Tender Inviting Authority. If any, work is to be done at a 

place other then the site of the work, the Contractor shall obtain the written permission of the Tender Inviting 

Authority for doing so. 
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10. Quality of Materials & Workmanship: 

All materials to be supplied by the contractor should be got approved by the Engineer-in-Charge or 

his authorized representative before use. Rejected materials should be cleared from the site within 48hours of 

rejection. All the works specified and provided for in the specification or which may be required to be done in 

order to perform and complete and part thereof shall be executed in the best and most workmanlike manner with 

materials to the best and approved quality of the respective kinds in accordance with the particulars contained in 

and implied by the specification and as represented by the drawings/maps or according to such other additional 

particulars and instructions as may from time to time be given by the Tender Inviting Authority during the 

execution of the work and to their entire satisfaction. 

 

11. Contractor’s Employees: 

The Contractor shall keep for the full time a qualified and skilled supervisor as defined in the ITB- A 

and approved by the Employer, assisted with adequate staff constantly on the work, who will be responsible for 

the carrying out of the work to the true meaning of the specifications and schedule and quantities and instructions 

and directions given to him by the Employer. Any directions or instructions given to him in writing shall be held to 

have been to the Contractor officially.  

The Employer/Authorized representative will have at all times access to the work site for inspection and 

examination of the work and materials proposed to be used. Authorized representatives of the Contractor shall 

have power of Attorney for receiving materials, cheque, signing measurement book etc. Any Supervisor, foreman, 

labour or other persons employed on the work by the contractor who 

fails or refuses to perform the work in the manner specified herein shall be discharged immediately, and 

such persons shall not again be employed on the work. When required in writing by the Employer the Contractor 

shall discharge any person(s) who is, in their opinion, incompetent, disorderly or otherwise unsatisfactory. Such 

Discharge shall not be the basis of any claim for compensation or damages against the Employer or any of its 

officers or employees.  

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the 

workmen and all costs and expenses as may be incurred by the Employer in connection with any claim that may be 

made by any workman. The Contractor shall arrange to provide first aid treatment to the laboures engaged on the 

works. He shall within 24 hours of the occurrence of any accident at or about the site or in connection with 

execution of the works, report such accident to the Employer and also to the competent authority where such report 

is required by law. 

 

12.  Temporary Water Supply: 

The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall 

have to make their own arrangement for carrying water at the work site. 

 

13.  Clearing Away: 

All rubbish and superfluous materials (e.g. used hycopots or any other kind of plastics etc) either from 

Contractor’s own work or from works of other agencies shall be removed from the work site on completion to the 

satisfaction of the Tender Inviting Authority. 

 

14. The Contractor shall not without the written consent and approval of the Tender Inviting Authority assign the 

agreement or sublet any portion of the work. 

 

15.  Agreement: 

The successful Tenderer shall have to enter into an agreement with the Tender Inviting Authority. Stamp 

duty and all other costs connected with execution of such agreement shall be borne by the successful Tenderers. 

The agreement should be done within 15 days from the date of issuance of the work order. 

 

 

 



Page 24 of 28 
 

16. Materials: 

The selected Contractor must arrange to procure all materials required for the proper completion of the 

work. The Tender Inviting Authority will not on any account be responsible for procuring the same. The non-

availability of the above materials shall not in any way be considered to be an excuse for the extension of time. 
 

17.  Method of Measurement: 

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the 

work produced in accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of 

any disputes with regard to the measurement of work executed the decision of the Tender Inviting Authority shall 

be final and binding. 
 

18.  PAYMENT: 

RUNNING ACCOUNT PAYMENTS: 

Payment on Running Bills, at the discretion of the Tender Inviting Authority, shall be made to the 

Contractor on the bills certified by the Authorized Representative of the Tender Inviting Authority. All bills shall 

be prepared by the Contractor in the form prescribed by the Tender Inviting Authority. For this purpose, the 

Contractor must submit his/their R.A. Bills in the proper form duly accompanied by detailed measurements of 

works done and showing the deductions for previous payment received by him and also the deduction towards cost 

of materials(if any), supplied by the Tender Inviting Authority. The contractor shall be paid against measured bills 

only. Intermediate payments shall be regarded as payments by way of advance against the  final payment any and 

not preclude the requiring of bad unsound and imperfect or unskilled work to be demolished, removed and taken 

away and reconstructed, or to be any part thereof in any respect or the accruing of any claim, nor shall it conclude, 

determine or affect in any way the powers of the Tender Inviting Authority, under these conditions or any of them 

so as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 

contract. Payment on R.A. Bill will be made after deduction of statutory deductions like, I.Tax, Labour Welfare 

Cess, CGST & SGST (WBGST) etc as per rule. Payment on materials stocked at site shall not be made. Payment 

of supplementary items shall only be made after those one entered properly in the site instruction book, approved 

and sanctioned by the Employer. 
 

19.  Final Payment: 

The final bill shall be accompanied by a certificate of completion from the supervision Officer. Payment 

of final bill shall be made within a month of submission of the same. The acceptance of payment of the final bill by 

the Contractor would indicate that he will have no further claim in respect of the work executed. The security 

money shall be refunded after 180 days from issue of completion certificate that the Contractor has rectified all 

defects, to the satisfaction of the Tender Inviting Authority. 

 

20.  Substitution: 

Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of 

the Tender Inviting Authority, in writing for any such substitution well in advance. Materials designated in this 

specification indefinitely by such terms and ‘Equal’ or other Approved etc. shall be considered as coming under 

the provisions of this clause as substitutions and no such materials shall be used until specific approved by the 

Tender Inviting Authority has been obtained in writing. 
 

21.  Commencement and Completion of Work: 

EXTENSION OF TIME AND LIQUIDATED DAMAGES FOR DELAY: 

The entire work is to be completed in all respects in stipulated times as mentioned in the e-Tender Notice 

from the date of issue of work order. Time is essence of contract and shall be strictly observed by the Contractor. 

The date of commencement of the work shall be the date on which the work order is issued to the Contractor or the 

date when the Contractor take possession of the site officially whichever is later. The Contractor shall complete the 

work in all respects to the satisfaction of Tender Inviting Authority within the stipulated time, failing which the 

contractor shall be bound to pay compensation @ 0.5% (half percent) over the total e-Tender value of work for 

delay of every week or part of a week by way of liquidated damages and not as penalty. Provided always that the 

entire amount of compensation to be paid under the provision of this clause shall not exceed 10% of the contract 

price. The payment of deduction of such damages shall not relieve the contractor of his obligation to complete the 
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work or from any other obligation and liability under the contract. The contractor shall within 5 (Five) days of 

receipt of intimation that his e-Tender has been accepted to submit the Tender Inviting Authority an abstract 

programme of work so drawn as would enable him to complete the work within the time contemplated. The 

abstract programme must indicate the work within the time contemplated. The abstract programme must indicate 

dates of starting and completion of respective parts of sections of the work. The abstract programme would be 

subjected to the approval of the Tender Inviting Authority who will have the power of making such modification 

there in as found necessary. The actual progress as compared with this chart will be reviewed periodically. If the 

contractor be delayed in the progress of the work by exceptional weather condition, civil commotion, strike or 

lock-outs, fire, unusual delay in transportation of unavoidable casualties, act of public enemy, acts of the 

government, any acts of the authority or of another contractor in the performance of his contract with the employer 

or any other causes beyond the contractor’s control, the contractor shall apply in writing to the Tender Inviting 

Authority for an extension of time of the completion of work or the part or section concerned within 10 (Ten) days 

of such occurrence, but before the expiry of the stipulated date of completion. The Tender Inviting Authority shall 

on such application make an enquiry and may grant such extension of time as they think justified. The decision of 

the employer in this respect shall be final and binding on the contractor. The work shall not be considered as 

completed until the Supervision Officer has certified in writing that they have been completed. 

 

22.  Escalation of Prices: 

The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension 

of time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales 

tax, etc.  
 

23.  Damage to Persons and Property/Insurance in respect of: 

The Contractor shall be responsible for all injury to persons/labourers or things or adjacent forest property 

which may arise from the operations or neglect of himself or of any sub-contractor or of any of his sub-contractor’s 

employees, whether such injury or damage arises from carelessness, accident or any other cause whatever in any 

way connected with the carrying out of his contract. 

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses 

arising from any such injury or damage to persons or property as aforesaid and also in respect of any claim made in 

respect of injury or damage under any acts of Government or otherwise and also in respect of any award or 

compensation or the Contractor shall restore and repair all damage of every sort mentioned in this clause so as to 

deliver up to the whole of contract works complete and perfect in every respect so as to make good or otherwise 

satisfy all claims for damage to the property of the third parties. The contractor shall indemnify the Employer 

against all claims which may made against the Employer by any member of the public or other third party in 

respect of anything which may arise in respect of the works or in consequence thereof and shall at his own expense 

arrange to effect and maintain, until the completion of the contractor with any approved Insurance Company, a 

policy of insurance in the joint policy or policies with the Employer from time to time during the currency of this 

contract, and shall duly and punctually pay the premium payable thereof and if so required produce receipts for 

such payments, for the inspection of the Employer. The Contractor shall also indemnify the Employer against all 

claims which may be made upon the Employer, whether under the workman’s Compensation Act or any other 

Stature in force during the currency of this contract or common law in respect of any injury to any of the 

contractor’s or /and sub-contractor workmen or labour and shall at his own expense effect and maintain until the 

completion of the contract, with the approved Insurance Company a policy of Insurance in the joint names of the 

Employer and the Contractor against sub-risks and deposit such policy or policies with the Employer from time to 

time during the currency of this contract. The Contractor shall be responsible for anything which may be excluded 

from the Insurance Policies above referred to and also for all other damage to any property arising out of an 

incidental to the negligent or defective carrying out of this contract. The Contractor shall also indemnify the 

Employer in respect of any costs, charges or expenses arising out of any claims or proceeding and also in respect 

of any award of compensation of damages arising therefore the Employer shall be at liberty and have the power to 

deduct the amount of any damages, compensation costs, charges and expenses arising or to become due or to 

become due to the Contractor. The Contractor shall on signing the contract, issue the works and keep them insured 

(the works and keep them insured) until the Completion of the contract against loss or damage by the fire and /or 

earthquake with any approved Insurance Company in the joint name of the Employer and the Contractor for the 



Page 26 of 28 
 

full amount of the contract and for any further sum if called upon to be so by the Employer the premium of such 

further sum being allowed to the Contractor as an authorized extra. Such policy shall cover the property of the 

Contractor or of any sub-contractor or Employees. The Contractor shall deposit the policy and receipts for the 

premium with the Employer within 21 days from the date of signing the contract unless otherwise instructed by the 

Employer. In default of the Contractor insuring as provide above, the Employer on his behalf may so insure and 

may deduct the premium paid from any money due or which may become due to the Contractor. The Contractor 

shall as soon as the claim under the policy is settled or the work reinstated by the Insurance Company should they 

elect to do so, proceed with all due diligence with the completion of the work in the same manner as through the 

fire had not occurred and in all respect under the same conditions of contract. The contract shall in case of 

rebuilding or reinstatement after fire shall be entitled to such extension of time for completion as the Tender 

Inviting Authority may deem fit. 
 

24. Termination of Contract by Tender Inviting Authority: 

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an 

insolvent or shall make an assignment or composition of the greater part in number or amount of his creditors or 

shall enter into a deed of assignment with his creditors, or (being incorporated company), shall have an order made 

against him or pass an affective resolution for winding up either compulsorily or subject to the supervision of the 

court or voluntarily, or if the official assignee of the contractor shall repudiate the contract, or if the official 

assignee or the liquidator in any such winding up shall be unable within 7 (Seven) days after notice to him 

requiring him to do so, to show to the responsible satisfaction of the employer that he is able to carry out and fulfil 

the contract and if required by the employer to give security or if the contractor (whether in individual form or 

incorporated company) shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor or if the contractors shall assign or sublet the contract without the consent in writing of 

the employer first obtained if the contractor shall change or encumber this contract or any payment due to which 

may become due to the contractor their under or if the employer shall certify in writing of that in his opinion the 

contractor : 

a) has abandoned the contract, or 

b) has failed to commence the work, or has without any lawful excuse under these  

conditions suspended the progress of the work for 14 days after receiving from the Employer 

written notice to proceed, or 

c) has failed to proceed with the work such due diligence and failed to make such due progress as 

would enable the work to be completed within the time agreed upon, after receiving from 

Employer to employ more men, or, 

d) has failed to remove materials from site or to pull down and retained work within 7 days after 

receiving from the Employer as written notice that the said materials or work were condemned or 

rejected by the Employer under those conditions, or, 

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things 

by this contract to be observed and performed by the Contractor for 7 days after written notice 

shall have been given to the contract requiring the Contractor to observe or perform the same, or 

f)  has to the detriment of good workmanship or define of the Employers instruction to the contrary 

sub-let any part of the contract. 

 

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) 

days notice in writing to the contractors, determine the contract, but without thereby affecting the powers of the 

employer of the obligations and liabilities of the contractor, the whole of which shall continue to be in force as 

fully as if the contractor has not been so determine and as if the works subsequently executed has been executed by 

or on behalf of the contractor and further the employer, his agents or representative may enter upon and take 

possession of the works and all plants, tools, shades, machinery and other power tools, utensils and materials, lying 

upon the premises or the adjoining land or roads and use the same as his own property or may employee the by 

means of his own representative and workman in carrying on and completing the work or by employing any other 

contractors or other persons or person to complete the work, and the contractor shall not in any way interrupt, or do 

any matter or thing to prevent or hinder such other contractor or other person or persons employed for completing 

and finishing or using the materials and plant for the work when the works shall be completed or as soon thereafter 



as convenient, the employer shall give a notice in writing to the contractor to remove his surplus materials and plant and should the contractor failed to do so within a period of 14 (Fourteen) days after receipt thereof by him the emnlover may sell the same hy nuhlic anction and shall oive credit to the contractor or for the amoiunt so realized The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable to or by the employer, for the value of the said plant and materials so taken possession of by the employer and the expense or loss which the employer shall have been put to in getting the work to be so completed and amount if any owing to the contractor and the amount which shall be certified shall there upon be paid by the emplover as the case may he and the certificate shall there unon he naid hy the emplover as the case may he and 
the certificate of the employer shall be final and conclusive between the parties. 

25. Settlement of Dispute, Arbitration: 
Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the 
specifications. designs, drawings and instruction herein hefore mentioned and as to the quality of workmanshin or 
materials used on the work, or as to any other question, claim, rights, matter, or things whatsoever, in any way 
arising out of or relating to the contract, design, drawings, specifications estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure or execute the same, whether arising 
during the progress of the work or after the completion or abandonment thereof shall be referred to the sole 

arbitration of the Chief Conservator of Forests, Central Circle, Directorate of Forests, Govt. of West Bengal 
Should the Chief Conservator of Forests, Central Circle, West Bengal, be for any reason unwilling or unable to act 
as such arbitrator, such questions and disputes shall be referred to an arbitrator 
DIRECTORATE OF FORESTs, GOVT OF WEST BENGAL. The award of the arbitrator shall be final, 
conclusive and binding both parties to this contract and no suit shall lie in Civil Court in respect of the award by 

to be appointed by the 

the Arhitrator 

Divisional Forest Qficer- 
Panchet Division, Bishnupur 

Approved 

Chief Conseíator of Forests 
Central Kcle, West Benga 
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No.   306(17) /02-05/ PLTN/20-21                 Dated, Bishnupur the    29/01 / 2021 

Copy forwarded for wide circulation & information to:- 

1. The Principal Chief Conservator of Forests (HOFF), West Bengal. 

2. The Chief Conservator of Forests, Central Circle, West Bengal.  

3. The Sabhadhipati, Bankura Zilla Parishad. 

4. The District Magistrate, Bankura. 

5. The Superintendent of Police, Bankura. 

6. The Sub-Divisional Officer, Bishnupur. 

7. The Honorary Wildlife Warden, Bankura 

8. The Karmadakshya, Ban-O-Bhumi sanskarSthayee Samity, Bankura Zilla Parishad. 

9. The Treasury Officer, Bishnupur Treasury 

10. The Divisional Forest Officer, Bankura (North)/ Bankura (South) Division, Central Circle, West Bengal. 

11. The Divisional Forest Officer, Working Plan (South) Division- II, Bankura. 

12. The Divisional Manager, Bankura Forest Development Corporation Limited. 

13. The Block Development Officers, Bishnupur, Joypur, Taldangra & Onda Block. 

14. The Assist. Divisional Forest Officers, Panchet Division. 

15. All Range Officers (Territorial), Panchet Division. 

16. Notice Board, Panchet Division. 

17. The Computer Operator, Panchet Division to upload in the website www.bankuraforest.in 

 

 

  SD/- Satyajit Roy 
 

Divisional Forest Officer  

Panchet Division 

Bishnupur, Bankura 
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